

City of Healdsburg



Addendum

Date:	January 6, 2016
Project Name:	Fitch Mountain Open Space Preserve Management Plan RFP
Addendum No.	1
Issued To:	Pre-proposal meeting attendees

The following changes are hereby made part of the Request for Proposal:

CHANGE TO READ:

- The proposal submittal date of January 8, 2016 has been postponed to Friday, January 29, 2016 at 3:00 PM.
- The proposal submittal address has been changed from 550 Westside Rd Healdsburg, CA 95448, to 401 Grove St Healdsburg, CA 95448.
- Response to questions about the project will be answered on or before the January 20, 2016.
- Anticipated Council award has changed from February 1, 2016 to March 7, 2016.

A copy of this addendum, signed by the proposing company, must accompany all proposals.

Authorized By

City of Healdsburg

Accepted By Proposer

Proposer Signature

Print Name: _____